Geodetic Contract

CONTRACT SIDES:

Party A: **China Civil Engineering Construction Corporation Balkan Ogranak Beograd**
Augusta Cesarca 27, 11000 Beograd,
PIB 109874997, MB 29507031

Party B : GEO-JANJA DOO Beograd,

Ul. Lazarevački drum br 11, 11030 Beograd,
PIB 105335423, MB 20360771

Part 1: Agreement subject

Execution of geodetic works for the needs of the Contractor (Party A) on the project of reconstruction of the Belgrade-Subotica railway.The specific working mileage range is specified by Party A.

Part 2: Party B's quotation and Payment Terms

1. Each geodetic team consists of a geodetic engineer on the construction site, and an auxiliary worker in the office to produce the reports required for the supervisor and necessary equipment (GPS, total station, spirit level, car, laptops)-4400 € per month.

2. Add new ground control points to construct an operable polygon (including new patch points after being destroyed)-200 € each.

3. Work 8 hours a day, overtime is 20 € / h(8:00 to 12:00 , 13:00 pm to 17:00).

4.The currency of payment is RSD, which is calculated at the NBS middle exchange rate on the day when the invoice is issued.

5.Party B shall issue the previous month's invoice before the 15th of each month, and Party A shall pay within 45 days after receiving the invoice

Part 3: Party B's main work content

1. Party B is in charge of arranging the geodetic documentation, signing and stamping (including the seal of the geodetic expert), as well as submitting the geodetic report to the Supervisory Authority. in 3 day after site survey works.) All the paper work and report must meet CIP, Supervisory Authority and Engineer's requirment.

2. Attand all the meeting required by Supervisory Authority and Engineer.

3. The offer of field teams includes recording of performed positions and preparation of records on performed geodetic works, signing by the responsible contractor as well as communication with supervisory bodies.

4. Geodetic control network survey every 6 months or 12 months.

5. The Surveying and Mapping Authority will submit all reports to the supervisor for the last month by the 10th of the month.

6. Original survey.

Part 4: Party B's obligations and rights

1. Implement the content agreed in the part 3 of this contract.

2. Party B is obliged to have an expert on the construction site for performing geodetic works.

3. Party B is obliged to take into account the interests of Party A as his own and to act accordingly.

4. Party B receives orders for execution of works only from the responsible person of Party A.

5. Party B is obliged to perform any redundancies and subsequent works that will be defined in the annex to the contract.

6. Party B must always plan and perform the works in close cooperation with the representative of Party A.

7. If Party A does not need geodesy, Party B will withdraw its workers from the construction site on its own initiative. If there is a need for the engagement of Party B

during Saturday or Sunday, Party A will inform Party B in due time, and Party B will provide the requested geodetic service in accordance with the order of Party A.

8. In case of necessary work on Sunday, the contracting parties will arrange one day off during the next or current week, and in agreement with the site manager or will, in agreement with Party A, charge as additional work..

9. Party B has the right to rest for a maximum of 3 days for the new year, Easter and Christmas, but it is necessary to officially notify Party A no later than two days in advance and obtain approval for the same.

10. Party B is obliged to increase or decrease the number of Geodetic teams in accordance with the requirements of Party A, but must not exceed 5 geodetic teams.

Part 5: Party A's rights and obligations

1. Party A has the right to stop the execution of works if they are not performed with quality, or to exclude part of the works from this contract.

2. All quantities given in the invoices must be checked by the representative of Party A before the request for payment.

3. Party A is obliged to provide the necessary material for marking in the field. (spray, paint, wooden stick ...)

4. Party A is obliged to provide one person during the marking who will receive the works, and to assist in the marking.

5. Party A is obliged to provide food and drinks for the workers of Party B on the construction site, if the works are performed all day.

6. Party A is obliged to assist Party B in the construction of the operational range, in terms of concreting points, or possible construction work.

7. Party A has the right to break down Party B's work and subcon to other Party if Part B can't meet the site progress requiement.

8. Party A has the right to terminate the contract one month in advance according to the actual project needs, and shall not be liable for compensation.

9. Party A is obliged to provide internet office space at the construction site.

10. Party A is obliged to submit the Project of Geodetic Works (PZI) for the needs of construction and other necessary projects for the construction of the high-speed railway on the section Novi Sad - Vrbas-Mali Iđoš in digital form

Part 6: Other conditions

1. Party B is responsible for any damage caused to t Party A, INVESTOR or third parties. The costs of damage are borne by Party B.

2. Party A and Party B shall endeavor to resolve all disputes amicably, otherwise the court in Belgrade shall have jurisdiction to resolve any dispute arising out of the performance of works under the Contract.

3. Party A is not responsible for the termination of the contract due to force majeure(war, natural disaster, etc). However, it is possible to confirm and pay for the content of the completed work.

4. The contract is concluded in 4 identical copies, of which 2 (two) copies remain with Party A, and 2 (two) copies are kept by Party A for their own needs.

Party A :

CCECC Balkan Ogranak Beograd

Party B :

GEO-JANJA DOO Beograd